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Task Order 3: One Year - Liquid Waste Program Operations

In accordance with the Master IDIQ Contract Section H.50 Task Ordering Procedure,

paragraph (c), the following constitutes the RTP for the One Year - Liquid Waste Program
Operations Task Order. The requirements for the Contractor’s Task Order proposal are set forth
in paragraph (f) of the H.50 clause and additional forthcoming proposal preparation instructions
for a cost and fee proposal. The response time for submitting the Task Order Proposal is
[TBD].

(This Task Order is for information purposes only. A formal Request for Task Order Proposal
for this Scope of Work will be issued to the SRS IMCC Contractor during Transition)
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Section B - Supplies or Services and Prices/Costs

This Task Order work shall be performed under Contract Line Item Number (CLIN) 00001 of the
Savannah River Site Integrated Mission Completion Contract (herein referred to as the Master IDIQ
Contract). Section B of the Master IDIQ Contract is incorporated by reference. The requisite clause
information specific to this Task Order included below is consistent with the clause numbering structure
established by the Master IDIQ Contract.

B.1 DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements (OCT 2014)

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services
(except as may be expressly set forth in this Task Order as furnished by the Government) and otherwise
do all things necessary for, or incident to, the performance of work as described in Section C,
Performance Work Statement (PWS) under this Task Order.

B.2 Type of Contract

(a) DOE-B-2002 Cost-Plus-Award-Fee Task Order: Total Estimated Cost and Award Fee (Oct 2014)
(Revised)

(1) This is a Cost-Plus-Award-Fee type Task Order. The total estimated cost and award fee are as
follows (Table B-1):

Table B-1. Estimated Total Price

Total Estimated Cost [TBD upon final negotiation]
Award Fee: [TBD upon final negotiation]
Total Estimated Price: [Total Estimated Cost + Fee]

The Contractor’s Task Order proposal is subject to audit in accordance with DEAR 915.404-2-70.
Therefore, this Task Order is subject to reopening, pending resolution of internal and external audit(s) of
the Contractor’s proposal. At the time of Task Order issuance, an external audit(s) of the Contractor’s
proposal may have not been completed. Therefore, the parties agree that the negotiated price is subject
to adjustment based on the results of subsequent audit report(s) and resolution of audit findings. The
Contracting Officer may make a unilateral adjustment to the Task Order price and modify the Task Order
accordingly. Failure to agree with such adjustments shall be resolved in accordance with the Disputes
clause of this contract. However, nothing in this clause shall allow the Contractor to not proceed with
performance of the Task Order.
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(2) The Total Estimated Cost and Fee of the Task Order, and/or the Total Estimated Cost and Fee of
the Contract Line Items, is as follows (Table B-2):

Table B-2. Task Order CLIN Structure

Total
CLIN CLIN Title CLIN Type Estimated Cost Fee Estimated
Price
One Year Liquid Waste [TBD upon final [TBD upon final | [Total Estimated
00001 . CPAF M e~
Program Operations negotiation] negotiation] Cost + Fee]
CLIN = Contract Line Item Number CPAF= Cost Plus Award Fee

(3) Payment of fee will be made in accordance with [insert instructions for fee payment or title of
applicable clause addressing payment].

(4) CLIN Description:
CLIN 00001 — One Year Liquid Waste Program Operations:

This CLIN includes the total estimated cost and award fee associated with performing the work
identified within the Task Order PWS.

B.4 DOE-B-2013 Obligation of Funds (TBD)

(@) Pursuant to the Clause of this Contract in FAR 52.232-22, Limitation of Funds, total funds in the
amount(s) specified below are obligated for the payment of allowable costs and fee. It is estimated
that this amount is sufficient to cover performance through the date(s) shown below.

TBD at Task Order award.

Section C - Performance Work Statement

Section C.2, Liquid Waste Stabilization/Disposition of the Master IDIQ contract, is incorporated by
reference. The Contractor shall perform, but is not limited to, accomplishment of the following specific
work during the first 12 months of the contract period of performance:

a) Operate Tank Farms and Effluent Treatment Facility (ETF) to support Sludge and Salt Processing
including:

= Complete Sludge Batch 10 washing and Qualification Report and declare readiness for feed to
DWPEF.

= Complete treating Sludge Batch 9 (depleted).
= Continue Sludge Batch 11 compilation and Low Temperature Aluminum Dissolution.
= Continue salt batch preparation to support SWPF @ 7.2 Mgall/yr.

= Maintain liquid tank waste system operational to receive and process 300,000 gallons H-
Canyon waste.

J-13-2



SAVANNAH RIVER SITE INTEGRATED MISSION COMPLETION CONTRACT — FINAL END STATE RFP SECTION J
| SOLICITATION NO. 89303319REMO000055 — AMENDMENT 0002
ATTACHMENT J-13

b)

f)

9)

h)

)

K)

Continue and/or initiate Waste Removal for Salt Tanks (2, 3, 9, 10, 11, 27, 28, 29, 31, 41, 44, 46,
47) and Sludge Tanks (14, 15, 26, 33, 34, 35, 36, 39) needed to supply feed to DWPF, TCCR and
SWPF.

Complete Tank 10 and Tank Heel removal design.
Continue Tank 15 Annulus cleaning design and modifications if required.

Complete operational closure activities of F-Tank Farm, ancillary structures specifically Diversion
Boxes 5 and 6 in F-Tank Farm to meet FFA milestone of complete operational closure by
12/30/2022.

Continue Tank 9 Tank Closure Cesium Removal (TCCR) operation. The Contractor shall also
identify an off-site disposal facility for the TCCR filter media and any other contaminated
equipment/material not suitable for disposal at SRS. The Contractor shall collect the necessary
data from the TCCR operation with Tank 9 waste and evaluate the feasibility and cost
effectiveness of installing and operating a TCCR unit on other waste tanks. Based on this
determination, a decision will be made to proceed with the procurement of a second TCCR unit
and plan for the operation of at least two TCCR units as supplemental salt processing to accelerate
completion of the Liquid Waste mission.

Proceed with the procurement of a second TCCR unit if decision is made (schedule for November
2021) and plan for the operation of at least two TCCR units as supplemental salt processing to
accelerate completion of the Liquid Waste mission.

Operate Defense Waste Processing Facility (DWPF) under glycolic acid flowsheet, the Saltstone
Production Facility (SPF), and the Saltstone Disposal Facility (SDF) in a manner that supports the
SWPF planned salt waste processing rate in the second year of operation.

Continue to perform GWSB #1 canister double stacking activities and increase the number of
available double stack canister spaces by 300 additional spaces.

Operate the Salt Waste Processing Facility in a manner that maximizes waste processing
throughput to achieve 7.2 Mgal operating rate maintaining close integration with the rest of the
LW system.

Implement the Next Generation Solvent (NGS) into SWPF by the end of the 2nd year of hot
operations to ensure compliance with minimum salt waste processing requirements.

Complete DWPF, Saltstone and Tank Farm modifications and Interfaces required for planned SWPF
Operations.

DWPF:

= Processing of cesium SE in the Slurry Mix Evaporator (SME)

= Management of the high activity waste streams to be received from SWPF
= Critical Spares in inventory

= Complete Melter #5 design and continue long lead procurements
Saltstone:

= Complete implementation of 4th operating shift if necessary to enable 24/7 operation as
required to support SWPF operation at rate of 9 Mgal/yr.
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Tank Farm:

= Continue East Hill Utilities Upgrades to remove temporary modifications and continue work
on transfer systems, processing tanks ventilation and critical spare parts to support SWPF
planned operations.

m) Continue progress with construction of SDU 8/9, and initiate site preparation design of SDU 10-
12.

n) Continue activities to provide additional storage for failed melters in DWPF.

0) Resume technology development activities to determine a path forward for the treatment and
disposition of Tank 48H waste with the intention of implementing a treatment method and
completing treatment operations within the contract period of performance. Tank 48H, located in
the H-Tank Farm, is a 1.3 million gallon Type Il compliant high-level waste tank. It currently
holds approximately 250,000 gallons of radioactive liquid waste material from the operation of the
In-Tank Precipitation process. The tank contains approximately 26,000 kg of organic
tetraphenylborate compounds. The organic material is incompatible with other waste treatment
facilities at SRS; consequently, the tank is isolated from the other tanks in H-Tank Farm. Tank
48H is located in close proximity to DWPF sludge preparation/qualification tank (Tank 51H), the
Saltstone Production Facility feed tank (Tank 50H), and the SWPF feed tank (Tank 49H). As
such, its return to service could greatly enhance the ability to prepare salt or sludge feed batches.
DOE and its contractors have considered a number of technologies and operational approaches to
the recovery of Tank 48H. Those technologies have historically been cost prohibitive and have
not developed beyond the design and laboratory scale testing phase.

p) Continue design and procurement activities of selected DWPF recycle diversion alternative.

Section C.4, Maintenance Mockup Facility (Bldg. 717-F), is incorporated by reference.

Section C.5, Core Functions: Program Support/Services rRequirements is incorporated by reference.
Section C.6, Environment, Safety, Health, & Quality, is incorporated by reference.

Section C.7, Personal Property Management, is incorporated by reference.

Section C.8, Information Management, is incorporated by reference.

Section C.9, Records, is incorporated by reference.

Section C.10, Contractor Assurance System, is incorporated by reference.

Section C.11, Safeguards, Security and Emergency Services, is incorporated by reference. The Contractor
shall continue Cyber Security initiatives driven by U.S. Department of Homeland Security Binding
Directives and Continuous Diagnostics and Mitigation program.

Section C.12, External Affairs, is incorporated by reference.

Section C.13, Savannah River Site Interface Management, is incorporated by reference.

Section C.14, iaternal-Audit Business Performance Requirements, is incorporated by reference.
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Section D - Packaging and Marking

Section D of the Master IDIQ Contract is incorporated by reference.

Section E - Inspection and Acceptance

Section E of the Master IDIQ Contract is incorporated by reference.

Section F - Deliveries or Performance

Section F of the Master IDIQ Contract is incorporated by reference. The requisite clause information
specific to this Task Order included below is consistent with the clause numbering structure established

by the Master IDIQ Contract.

F.3 Period of Performance

(a) The overall Task Order period of performance shall be one year from the Task Order Issue date.

Section G - Contract Administration Data

Section G of the Master IDIQ Contract is incorporated by reference.

Section H - Special Contract Requirements

Section H of the Master IDIQ Contract is incorporated by reference.

Section | - Contract Clauses

Section | of the Master IDIQ Contract is incorporated by reference, except for the following Section |

clause, which is filled-in as follows in Table I-1.

Table I-1. Section | Clause Fill-Ins

No. Reference Title 52.104(d)

Clause FAR/DEAR Fill-In Information; See FAR

1.45 FAR 52.217-8 | Option to Extend Services of the Task Order

Any time prior to the expiration

DEAR = Department of Energy Acquisition

Regulation FAR = Federal Acquisition Regulation

Section J - List of Documents, Exhibits, and Other Attachments

Section J of the Master IDIQ Contract is incorporated by reference, as applicable to this Task Order.
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Attachment J-5 - Master Small Business Subcontracting Plan

Solicitation Note: The Contractor’s executed Master Small Business Subcontracting Plan for this Task
Order will be inserted here. See applicable | Clause entitled, FAR 52.219-9, Small Business
Subcontracting Plan, and applicable Section H Clause entitled, Subcontracted Work.

The following list of End States Cleanup Deliverables is required for this Task Order.

Attachment J-7 - Contract Deliverables

Task Order 3 — End States Cleanup Work Deliverables

Deliverable - DOEResponse Deliverable Task Qrder
Number Deliverable Action Time Due Date Section
TO3-0001 CD-2/3 Package for SDU 10- | Approval 60 DAYS TBD C.2k
12
TO3-0002 Quarterly FY22 Salt Review for | 14 DAYS TBD C2a
Agreement Force Majeure submittal to
Report SCDHEC
TO3-0003 Plan for TCCR Unit 2 Review for | 30 DAYS TBD C2g
processing rates or STCA submittal to
option that is technically SCDHEC
feasible and/or economically
efficient with roughly the
same value and benefit to the
Liquid Waste program
TO3-0004 FFA modification with the Review for | 30 DAYS TBD C2e
comprehensive plan and submittal to
schedule to complete EPA/
negotiations of HLW tank SCDHEC
closures
TO3-0005 Explanation of Significant Review for | 30 DAYS TBD C2e
Difference or Interim Record | submittal to
of Decision for EPA/
Demonstration of Ancillary | SCDHEC
Structure Closure (FDB5 and
6)
TO3-0006 1QFY23 Salt Agreement Review for | 14 DAYS TBD C.2
Force Majeure Report submittal to
(pending incomplete SCDHEC
processing of 36.75M gal. of
salt waste processed)
TO3-0007 FY 22 Annual Salt Review for | 14 DAYS TBD C.2
Agreement Force Majeure submittal to
Report to indicate 36.75 SCDHEC

J-13-6




SAVANNAH RIVER SITE INTEGRATED MISSION COMPLETION CONTRACT — FINAL END STATE RFP SECTION J
| SOLICITATION NO. 89303319REMO000055 — AMENDMENT 0002
ATTACHMENT J-13

Task Order 3 — End States Cleanup Work Deliverables

DOE
Deliverable Response Deliverable Task Order
Number Deliverable Action Time Due Date Section
million gallons of salt waste
processed
TO3-0008 DWPF Recycle Diversion Approve 60 DAYS TBD Cz2n
DSA
TO3-0009 TCCR 2 DSA Approve 60 DAYS TBD C2g
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